

ERIE COUNTY WATER AUTHORITY

INTEROFFICE MEMORANDUM

June 6, 2024

To: Terrence D. McCracken, Secretary to the Authority

From: Michael W. Wymer, PE, Senior Production Engineer

NWW

Subject: Contract W-035-B Storage Tank Refurbishing – Sandridge ECWA Project No. 202300060

On Thursday, May 23, 2024, the Authority received three (3) bids for the above referenced contract. The bids have been reviewed, a mathematical check has been performed, and the apparent lowest responsible and responsive bidder, Amstar of WNY, Inc. (Amstar), was found acceptable.

Amstar is an established contractor for the Authority who has previously worked on ECWA tank refurbishment contracts, performing the work in a competent, reliable, and acceptable manner. They have demonstrated a good understanding of the scope and requirements for this contract.

In recognition of the difference in bid price with respect to the other bidders, a pre-award conference call was held between Amstar, the consultant (Wendel), and the Authority. Amstar stated they are comfortable with the price bid and will complete the work according to the requirements of the Project Manual (consultant meeting notes dated May 28, 2024 are attached).

Amstar has provided adequate insurance, approved by the Claims Representative/Risk Manager, proof of apprenticeship program, approved by the Coordinator of Employee Relations, and MWBE documentation, approved by the EEO Compliance Officer.

We, therefore, recommend the award of the above referenced contract in the amount of \$1,900,000.00 to Amstar of WNY, Inc.

Budget Information (2024 Construction):

Department No.: 250 – Engineering/Construction Unit 2502: Construction Item No. 74: Payments to Contractors-Tanks (\$4,896,618.00 currently remains)

Attached please find the following documents:

- 1. ECWA Authorization Form.
- 2. ECWA Recommendation for Award of Contract form.
- 3. Letter of recommendation from Wendel, dated March 1, 2024, and Bid Tabulation.
- 4. Consultant Pre-award Telephone Conference notes dated May 28, 2024.

MWW:jmf Attachments cc: L.Kowalski L.Lester CONT-W-035-B-2301-X-12

ERIE COUNTY WATER AUTHORITY AUTHORIZATION FORM For Approval/Execution of Documents (check which apply)

Contract: W-035-B Project No.: 202300 Project Description: Storage Tank Refurbishing – Sandridge 202300	060
Item Description: Agreement Professional Service Contract Amendment BCD NYSDOT Agreement Contract Docum X Recommendation for Award of Contract Recommendation Request for Proposals Other	
Action Requested: Board Authorization to Execute X Legal Approval X Board Authorization to Award Board Authorization to Advertise for Bids Execution by the Cl Board Authorization to Advertise for Bids Execution by the Security Board Authorization to Solicit Request for Proposals Other	hairman ecretary to the Authority
Approvals Needed: APPROVED AS TO CONTENT: X Sr. Production Engineer X Chief Operating Officer X Executive Engineer X Director of Administration X Risk Manager X Chief Financial Officer X Legal APPROVED FOR BOARD RESOLUTION: X Secretary to the Authority	Date:6/7/2024Date:06/10/2024Date:6/10/2024Date:06/10/2024Date:6/10/2024Date:06/07/2024Date:6/10/2024Date:6/10/2024
Remarks:	
Resolution Date: Item No:	

ERIE COUNTY WATER AUTHORITY RECOMMENDATION FOR AWARD OF CONTRACT

Contract: Project Description:	W-035-B Storage Tank Refurbish	Project No.: ning – Sandridge.	202300060
CONTRACT AWAR Contractor/Supplier: Award Amount:	D Amstar of WNY, Inc. \$1,900,000.00		
BID SUMMARY: Date Advertised for B	ids: 04/30/2024	Date of Bid Open	ing 05/23/2024
Amstar of WNY, I Erie Painting and M Atlas Painting and	Bidder nc. Maintenance, Inc. Sheeting Corp. X Bid Tabulation		bital Bid Amount \$1,900,000.00 \$3,440,000.00 \$3,789,000.00 \$0.00
	Waiver Il Waiver rtial Waiver	Awonya Lastee	Date 06/06/2024
INSURANCE APPRO	DVAL		
X Claims Rep/R	isk Manager	Molly Jo Musarra	Date <u>6/6/2024</u>
	PRENTICESHIP PROG	GRAM APPROVAL	Date 6/6/2024
Remarks:			



May 28, 2024

Mr. Michael Wymer, PE Erie County Water Authority 3030 Union Road Cheektowaga, NY 14227-1097

SUBJECT: ERIE COUNTY WATER AUTHORITY STORAGE TANK REFURBISHING - SANDRIDGE CONTRACT No.: W-035B RECOMMENDATION OF AWARD ECWA PROJ. NO. 202300060 WENDEL PROJ. NO. 239844

Dear Mr. Wymer:

Three (3) bids on the above referenced project were received and opened on May 23, 2024, in accordance with the Notice to Bidders previously authorized.

A summary of the bids is attached for your reference. After review of the bids, Wendel recommends award of the Base Bid for Contract No. W-035B Storage Tank Refurbishing: Sandridge to Amstar of Western New York, Inc. (Amstar) based upon their low Base Bid of \$1,900,000.00.

We have had a discussion with Amstar and reviewed their understanding of the scope and requirements of this project. We are confident that they have a clear understanding of the project and they indicated that they are comfortable with their bid price.

Sincerely, WENDEL

Timothy & Eleka

Timothy G. Walck, PE

Enclosure

CC via email: Leonard Kowalski, PE – ECWA Catherine Knab, PE, PMP – JMD Jaime Davidson, PE – JMD Lauren Glose, PE - Wendel

BASE BID PROJECT: ECWA Storage Tank Refurbishing - Sandridge CONTRACT: W-035B DATE: 5/24/2024

TABULATION OF BIDS PAGE 1

++ INDICATES CONTRACTOR ERROR			NO. Amstar of Wester Cheektow Bid B	n New York, Inc. aga, NY	NO Erie Painting & M Cheektow Bid B	laintenance, Inc. /aga, NY	Atlas Painting an Amhe	D. 3 nd Sheeting Corp. rst, NY Bond
ITEM #	DESCRIPTION	QUANTITY UNITS	UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL
1	For Interior Wet Painting - Full Recoat	1 LS	521,600.00	521,600.00 0	890,000.00	890,000.00	0 900,000.00	900,000.00
2	For Interior Dry Spot Refurbishment	1 LS	161,000.00	161,000.00 0	407,000.00	407,000.00	0 350,000.00	350,000.00
3	For Exterior Painting - Full Recoat	1 LS	708,000.00	708,000.00 0	1,500,000.00	1,500,000.00	0 1,100,000.00	1,100,000.00
4	For Tank Lettering For Disposal of Wet Interior Hazardous Abrasive Blast Residue	1 LS	5,000.00	5,000.00 0	20,000.00	20,000.00	0 10,000.00	10,000.00
5	for Full Recoat	1 LS	2,000.00	2,000.00 0	5,000.00	5,000.00	0 1,000.00	1,000.00
6	For Disposal of Exterior Hazardous Abrasive Blast Residue	1 LS	2,000.00	2,000.00 0	5,000.00	5,000.00	0 1,000.00	1,000.00
7	For Shell Plate and Floor Repair - Cover Plate	4 SF	500.00	2,000.00 0	2,000.00	8,000.00	0 2,000.00	8,000.00
8	For Steel Plate Butt Weld Repair	10 LF	200.00	2,000.00 0	1,200.00	12,000.00	0 500.00	5,000.00
9	For Pit Welding	10 EA	40.00	400.00 0	1,200.00	12,000.00	0 500.00	5,000.00
10	For Epoxy Seam Sealing and Pit Filling	2 GAL	500.00	1,000.00 0	500.00	1,000.00	0 1,000.00	2,000.00
11	Miscellaneous Modifications	1 LS	95,000.00	95,000.00 0	180,000.00	180,000.00	0 300,000.00	300,000.00
12	For Containment	1 LS	200,000.00	200,000.00 0	200,000.00	200,000.00	0 907,000.00	907,000.00
13	Contingency Allowance for Repairs	1 LS	200,000.00	200,000.00 0	200,000.00	200,000.00	0 200,000.00	200,000.00
			ACTOR TOTAL=:\$		CON TOTAL=\$		0 CON TOTAL=\$	3789000.00
			CTUAL TOTAL=:\$		ACT TOTAL=\$	3440000.00	ACT TOTAL=\$	3789000.00
MIN BID =	190000.00		BID RANKING	1	BID RANKING	2	BID RANKING	3

ECWA W-035B Pre-award Telephone Conference May 28, 2024 at 11:00 AM Teams Call

Attending: Amstar - Bruce Cozad, Wendel - Lauren Glose and Tim Walck, ECWA - Mike Wymer

- 1. Any questions on the plans, specs or addendums? Any concerns?
 - a. No questions. Amstar visited the tank and knew exactly what they needed to do. No concerns with the specs.
- 2. Did you find any issues or inconsistencies?
 - a. No issues or inconsistencies found.
- 3. Any concerns with the completion deadline?
 - a. No concerns with completion deadline. Amstar would like to start on dry interior in August also. Mike doesn't see a concern with starting interior dry in August, but needs to check with others at ECWA. However, Amstar can complete the work by deadline even if they can't start early. More about keeping Amstar's guys busy.
- 4. Are you comfortable with your bid?
 - a. Yes, they are comfortable. They can bond it. They needed the work. Bruce not concerned with how much lower Amstar bid than the other bidders. Bruce said that if more companies bid the work, we would have seen other numbers closer to theirs.
- 5. Any subs?
 - a. They are not planning on subs at this time. May need a GC sub for pavement/CB work.
- 6. Coatings Manufacturer?
 - a. Tnemec
- 7. Any concerns with MWBE or Apprentice requirements?
 - a. No concerns. Union contractor.
- 8. Any other questions?
 - a. JMD Engineering (Cati Knab) will be doing the inspection as part of Wendel's team.
 - b. Analysis of tank will be required by structural engineer that attaching rigging for containment tarping will not affect structure of tank.
 - c. Bruce requested that Wendel get him set up in Procore early so that he can start getting submittals to us.