ERIE COUNTY WATER AUTHORITY



INTEROFFICE MEMORANDUM

March 3, 2025

To: Terrence D. McCracken, Secretary to the Authority

From: William W. Wheeler, PE, Senior Distribution Engineer

Subject: Contract W-035-C

Storage Tank Refurbishing – Eden 2, Newstead

ECWA Project No. 202300060

On Tuesday, January 28, 2025, the Authority received three (3) bids for the above-referenced contract. The bids have been reviewed, a mathematical check has been performed, and the apparent lowest responsible and responsive bidder, Erie Painting & Maintenance, Inc. (Erie Painting), was found acceptable.

Erie Painting is a local contractor doing business since 1988. While Erie Painting has not been established as a contractor with the Authority, they have previously performed tank painting jobs with various businesses and municipalities. Authority's consultant for the project, Wendel, has had multiple discussions with Erie Painting and verified that they have demonstrated a good understanding of the scope and requirements for this contract and are comfortable with their bid price.

Erie Painting has provided adequate MWBE documentation, approved by Authority's EEO Compliance officer, proof of insurance, approved by the Claims Representative/Risk Manager, and proof of apprenticeship program, approved by the Coordinator of Employee Relations.

We, therefore, recommend the award of the above-referenced contract in the amount of \$1,668,950.00 to Erie Painting & Maintenance, Inc.

Budget Information (2025 Construction):

Department No.: 250 – Engineering/Construction

Unit 2502: Construction

Item No. 74: Payments to Contractors-Tanks (\$3,100,000.00 currently remains)

Attached please find the following documents:

- 1. ECWA Authorization Form.
- 2. ECWA Recommendation for Award of Contract form.
- 3. Letter of recommendation from Wendel, dated February 14, 2025, and Bid Tabulation.

WWW:jmf Attachments cc: L.Kowalski S.Krull L.Lester

CONT-W-035-C-2301-X-12

ERIE COUNTY WATER AUTHORITY AUTHORIZATION FORM

For Approval/Execution of Board Meeting Documents

Document Name:	Project No.:	
Description:		
Item Description:		
Choose one:		
Other:		
Action Requested:		
Choose one:		
Other:		
Approvals Required: APPROVED AS TO CONTENT:	\sim \sim 1	
Chief Financial Officer	Date:	03/05/2025
Chief Operating Officer	Date:	03/05/2025
Claims Rep. – Risk Manager	Molly Go Musarra Date:	3/5/2025
Comptroller	Date:	
Director of Administration	Navonya Jake Date:	03/05/2025
Director of Distribution	Date:	3/5/2025
Director of Human Resources	Date:	
Director of IT	Date:	
Director of Production	Date:	
Director of Water Quality	Date:	
Executive Engineer	Jemand & Monalet Date:	3/10/2025
General Counsel (Legal)	Mark Carney Date:	3/5/2025
Other:	William W Wheell Date:	
APPROVED FOR BOARD RESOLUTION	N: //	
Secretary to the Authority	Date:	3/10/2025
Remarks:	Item No:	

ERIE COUNTY WATER AUTHORITY RECOMMENDATION FOR AWARD OF CONTRACT

Contract: Project Description:	W-035-C Storage Tank Refurbi	shing – Eden 2, 1	Project No.: Newstead.	202300060
CONTRACT AWAR Contractor/Supplier: Award Amount:	D Erie Painting & Main \$1,668,950.00	tenance, Inc.		
BID SUMMARY: Date Advertised for B	Bids: 12/17/2024		Date of Bid Openin	ng 01/28/2025
Erie Painting & Ma Amstar of WNY, I Atlas Painting and Attachments:	Sheeting Corp. X Bid Tabulation		То	tal Bid Amount \$1,668,950.00 \$1,698,950.00 \$2,995,000.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00
<u> </u>	Waiver ll Waiver rtial Waiver	Hevony	ia Lister	Date 03/03/2025
INSURANCE APPRO		Molly	Jo Musarra	Date <u>3/3/2025</u>
	PPRENTICESHIP PRO	OGRAM APPRO	VAL	Date 03/03/2025
Remarks:				



February 14, 2025

Mr. Seth Krull, PE Erie County Water Authority 3030 Union Road Cheektowaga, NY 14227-1097

SUBJECT: ERIE COUNTY WATER AUTHORITY

STORAGE TANK REFURBISHING - EDEN 2, NEWSTEAD

CONTRACT No.: W-035C RECOMMENDATION OF AWARD ECWA PROJ. NO. 202300060 WENDEL PROJ. NO. 239844

Dear Mr. Krull:

Three (3) bids on the above referenced project were received and opened on January 28, 2025, in accordance with the Notice to Bidders previously authorized.

A summary of the bids is attached for your reference. After review of the bids, Wendel recommends award of the Base Bid and Alternate Bid Items No. 1.1A, 1.3A, 1.4A, and 1.5A for Contract No. W-035C Storage Tank Refurbishing: Eden 2, Newstead to Erie Painting and Maintenance (Erie Painting) based upon their low Base Bid and Alternate Item No. 1.1A, 1.3A, 1.4A, and 1.5A of \$1,668,950.00.

BASE BID ALTERNATE BIDS TO INCLUDE EDEN 2 TANK	\$	1,290,950.00
1.1A Interior Wet Painting - In lieu of item 1.1 for Full Recoat	\$	330,000.00
Less Item 1.1 Interior Wet - Partial Recoat & Spot Repair	(\$	
1.3A Exterior Painting - In lieu of item 1.3 for Full Recoat of Fluted Column	\$	486,000.00
Less Item 1.3 Exterior Painting – Fluted Column Overcoat	(\$	260,000.00)
1.4A Disposal of Wet Interior Hazardous Abrasive Blast Residue - In lieu of item 1.4 for Full Recoat	\$	12,000.00
Less Item 1.4 For Disposal of Hazardous Abrasive Blast Residue for Spot Repair	(\$	6,000.00)
1.5A Disposal of Exterior Hazardous Abrasive Blast Residue - In lieu of item 1.5 for Full Recoat	\$	12,000.00
Less Item 1.5 For Disposal of Exterior Hazardous Abrasive Blast Residue for Roof, Bowl & Shell Recoat	(\$	6,000.00)
TANK TOTALS - BASE BID & ALL ALTERNATES	\$	1,668,950.00

We have had multiple discussions with Erie Painting and reviewed their understanding of the scope and requirements of this project. We are confident that they have a clear understanding of the project and they indicated that they are comfortable with their bid price.

Sincerely, WENDEL

Timothy G. Walck, PE

Timothy I thele a

Enclosure

CC via email: William Wheeler, PE - ECWA

Leonard Kowalski, PE – ECWA Catherine Knab, PE, PMP – JMD Jaime Davidson, PE – JMD Lauren Glose, PE - Wendel BASE BID

PROJECT: ECWA STORAGE TANK REFURBISHING – EDEN 2, NEWSTEAD CONTRACT: W-035C

DATE: 1/29/2025

TABULATION OF BIDS

PAGE 1

++ INDICAT	TES CONTRACTOR ERROR			N Erie Painting / Chee Bid	kto	l Maintenance waga		NO Amstar o Cheekt Bid E	of WNY owaga		NC Atlas Painting a Amh Bid E	nd Sheeting Collerst	
ITEM#	DESCRIPTION	QUANTITY UNI	TS	UNIT PRICE		EXTENDED TOTAL		UNIT PRICE	EXTENDED TOTAL		UNIT PRICE	EXTENDED TOTAL	
	Tank # 1 - EDEN 2						-			-			
1.1	Interior Wet – Partial Recoat & Spot Repair	1 LS	\$	190,000.00	\$	190,000.00	0	\$ 180,000.00 \$	180,000.00	0 \$	225,000.00 \$	225,000.00	0
1.2	Exterior Painting – Roof, Bowl & Shell Recoat	1 LS	\$	200,000.00	\$	200,000.00	0	\$ 477,000.00 \$	477,000.00	0 \$	490,250.00 \$	490,250.00	0
1.3	Exterior Painting – Fluted Column Overcoat	1 LS	\$	260,000.00	\$	260,000.00	0	\$ 55,000.00 \$	55,000.00	0 \$	200,000.00 \$	200,000.00	0
	Disposal of Wet Interior Hazardous Abrasive Blast Residue for												
1.4	Spot Repair	1 LS	\$	6,000.00	\$	6,000.00	0	\$ 1,500.00 \$	1,500.00	0 \$	1,000.00 \$	1,000.00	0
	For Disposal of Exterior Hazardous Abrasive Blast Residue for												
1.5	Roof, Bowl & Shell Recoat	1 LS	\$.,		6,000.00	0			0 \$		1,000.00	
1.6	Shell Plate and Floor Repair – Cover Plate	2 SF	\$			1,300.00	0		,	0 \$		2,000.00	
1.7	Steel Plate Butt Weld Repair	5 LF	\$			750.00	0			0 \$		3,750.00	
1.8	Pit Welding	5 EA	\$			750.00	0			0 \$		3,750.00	
1.9	Epoxy Seam Sealing and Pit Filling	2 GAI				300.00	0			0 \$		4,000.00	
1.10	Miscellaneous Modifications	1 LS	\$,		110,000.00	0			0 \$		250,000.00	
1.11	Containment	1 LS	\$	120,000.00	\$	120,000.00	0	\$ 103,000.00 \$	103,000.00	0 \$	550,000.00 \$	550,000.00	0
	Tank # 2 - NEWSTEAD												
2.1	Interior Wet – Spot Repair	1 LS	\$	12,000.00	\$	12,000.00	0	\$ 140,000.00 \$	140,000.00	0 \$	275,000.00 \$	275,000.00	0
2.2	Exterior Painting – Roof Spot Repair	1 LS	\$	220,000.00	\$	220,000.00	0	\$ 155,000.00 \$	155,000.00	0 \$	150,000.00 \$	150,000.00	0
2.3	Shell Plate and Floor Repair – Cover Plate	2 SF	\$	650.00	\$	1,300.00	0	\$ 1,300.00 \$	2,600.00	0 \$	1,000.00 \$	2,000.00	0
2.4	Steel Plate Butt Weld Repair	5 LF	\$	150.00	\$	750.00	0	\$ 500.00 \$		0 \$	750.00 \$	3,750.00	
2.5	Pit Welding	10 EA	\$	150.00	\$	1,500.00	0	\$ 50.00 \$	500.00	0 \$		5,000.00	0
2.6	Epoxy Seam Sealing and Pit Filling	2 GAI				300.00	0			0 \$		4,000.00	
2.7	Miscellaneous Modifications	1 LS	\$	60,000.00	\$	60,000.00	0	\$ 45,000.00 \$	45,000.00	0 \$	199,500.00 \$	199,500.00	0
	GENERAL												
3.1	Contingency Allowance for Repairs 3.1	1 LS	\$	100,000.00	\$	100,000.00	0	\$ 100,000.00 \$	100,000.00	0 \$	100,000.00 \$	100,000.00	0
				CONTRACTOR				CONTRACTOR		1	CONTRACTOR		
					\$	1,290,950.00	0		1,366,650.00	ol`		2,470,000.00	0
				ACTUAL	Ÿ	.,200,000.00	٦	ACTUAL	.,555,566.66	`	ACTUAL	2, 0,000.00	
					\$	1,290,950.00			1,366,650.00			2,470,000.00	
MIN BID =	\$ 1,290,950.00			BID RANKING	Ψ	.,_00,000.00	-	BID RANKING	2	ы	ID RANKING	2,170,000.00	,

ALTERNATES

PROJECT: ECWA STORAGE TANK REFURBISHING – EDEN 2, NEWSTEAL CONTRACT: W-035C

DATE: 1/29/2025

TABULATION OF BIDS

PAGE 2

++ INDICAT	ES CONTRACTOR ERROR		Erie F	NO Painting An Cheekt Bid E	d Maintenance owaga		NO. Amstar of Cheekto Bid Bo	f WNY waga	Atlas Painting a	O. 3 and Sheeting Co herst Bond	Э.
ITEM#	DESCRIPTION	QUANTITY UNITS		UNIT PRICE	EXTENDED TOTAL		UNIT PRICE	EXTENDED TOTAL	UNIT PRICE	EXTENDED TOTAL	
#	Tank # 1 - EDEN 2										
1.1A	Interior Wet Painting – In lieu of Item 1.1 for Full Recoat	1 LS	\$ 330	0,000.00	\$ 330,000.00	0 \$	450,000.00 \$	450,000.00	0 \$ 575,000.00	\$ 575,000.00	0
4.04	Exterior Painting – In lieu of Items 1.3 for Full Recoat of Fluted Column	4.10	. 400	0.000.00	100 000 00		445,000,00	445 000 00	0 6 075 000 00	¢ 075 000 00	_
1.3A	Disposal of Wet Interior Hazardous Abrasive Blast Residue – In	1 LS	\$ 486	0,000.00	\$ 486,000.00	0 \$	115,000.00 \$	115,000.00	0 \$ 375,000.00	\$ 375,000.00	U
1.4A	lieu of Item 1.4 for Full Recoat,	1 LS	\$ 12	2,000.00	\$ 12,000.00	0 \$	3,000.00 \$	3,000.00	0 \$ 1,000.00	\$ 1,000.00	0
	Disposal of Exterior Hazardous Abrasive Blast Residue – In lieu			_,	,	-	*	5,555.55	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	, ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	
1.5A	of Item 1.5 for Full Recoat	1 LS	\$ 12	2,000.00	\$ 12,000.00	0 \$	2,000.00 \$	2,000.00	0 \$ 1,000.00	\$ 1,000.00	0
		ļ	CONT	RACTOR		С	CONTRACTOR		CONTRACTOR		
				TOTAL= \$	\$ 840,000.00	0	TOTAL= \$	570,000.00	0 TOTAL=	\$ 952,000.00	0
				ACTUAL			ACTUAL		ACTUAL		
					\$ 840,000.00		·	570,000.00		\$ 952,000.00	
MIN BID =	\$ 570,000.00		BID R	RANKING	2	BID	D RANKING	1	BID RANKING	3	<u>}</u>

SUMMARY PAGE FOR COMPARISON ONLY PROJECT: CONTRACT: W-035C DATE: 1/29/2025

TABULATION OF BIDS Page 3

++ INDICA	ATES CONTRACTOR ERROR		Erie Painting Che	NO. 1 And Maintenance ektowaga I Bond	Che	NO. 2 star of WNY eektowaga sid Bond	NO. Atlas Painting and Amhe Bid Bo	Sheeting Co. rst
ITEM#	DESCRIPTION	QUANTITY UNITS	UNIT PRICE	EXTENDED TOTAL	UNI ⁻ PRICE		UNIT PRICE	EXTENDED TOTAL
BASE BID	Tank # 1 - EDEN 2							
	1.1 Interior Wet – Partial Recoat & Spot Repair	1 LS	\$ 190,000.00	\$ 190,000.00	180,000.00	\$ 180,000.00	225,000.00 \$	225,000.00 0
	1.2 Exterior Painting – Roof, Bowl & Shell Recoat	1 LS	\$ 200,000.00		0 \$ 477,000.00		\$ 490,250.00 \$	490,250.00 0
	1.3 Exterior Painting – Fluted Column Overcoat	1 LS	\$ 260,000.00		55,000.00		\$ 200,000.00 \$	200,000.00 0
	Disposal of Wet Interior Hazardous Abrasive 1.4 Blast Residue for Spot Repair	1 LS	\$ 6,000.00		0 \$ 1,500.00		\$ 1,000.00 \$	1,000.00 0
	For Disposal of Exterior Hazardous Abrasive 1.5 Blast Residue for Roof, Bowl & Shell Recoat	1 LS	\$ 6,000.00		0 \$ 1,200.00		0 \$ 1,000.00 \$	1,000.00 0
	1.6 Shell Plate and Floor Repair – Cover Plate	2 SF	\$ 650.00		0 \$ 1,300.00			2,000.00 0
	1.7 Steel Plate Butt Weld Repair	5 LF	\$ 150.00	\$ 750.00	500.00	\$ 2,500.00	\$ 750.00 \$	3,750.00 0
	1.8 Pit Welding 1.9 Epoxy Seam Sealing and Pit Filling	5 EA 2 GAL	\$ 150.00 \$ 150.00		50.00 0 \$ 1,000.00	\$ 2,000.00	750.00 \$ 2,000.00 \$	3,750.00 0 4,000.00 0
	1.1 Miscellaneous Modifications 1.11 Containment	1 LS 1 LS	\$ 110,000.00 \$ 120,000.00		94,000.00 103,000.00		250,000.00 \$ 550,000.00 \$	250,000.00 0 550,000.00 0
	Tank # 2 - NEWSTEAD	410	40,000,00	40,000,00	440,000,00		075,000,00	075 000 00
	Interior Wet – Spot Repair Exterior Painting – Roof Spot Repair	1 LS 1 LS	\$ 12,000.00 \$ 220,000.00		140,000.00 155,000.00		275,000.00 \$ 0 \$ 150,000.00 \$	275,000.00 0 150,000.00 0
	2.3 Shell Plate and Floor Repair – Cover Plate	2 SF	\$ 650.00		\$ 1,300.00		\$ 1,000.00 \$	2,000.00 0
	Steel Plate Butt Weld Repair Pit Welding	5 LF 10 EA	\$ 150.00 \$ 150.00	\$ 1,500.00	500.00 50 \$ 50.00	\$ 500.00	750.00 \$ 500.00 \$	3,750.00 0 5,000.00 0
	Epoxy Seam Sealing and Pit Filling Miscellaneous Modifications	2 GAL 1 LS	\$ 150.00 \$ 60,000.00		0 \$ 1,000.00 0 \$ 45,000.00		2,000.00 \$ 0 \$ 199,500.00 \$	4,000.00 0 199,500.00 0
	0 GENERAL 3.1 Contingency Allowance for Repairs 3.1	1 LS	\$ 100,000.00	\$ 100,000.00	0 \$ 100,000.00	\$ 100,000.00	\$ 100,000.00 \$	100,000.00 0
			CONTRACTOR		CONTRACTOR		CONTRACTOR	
			TOTAL= ACTUAL		O TOTAL= ACTUAL	\$ 1,366,650.00	ACTUAL	2,470,000.00 0
MINI DID	\$ 1,290,950.00	0 0	TOTAL= BID RANKING		TOTAL= BID RANKING	\$ 1,366,650.00	TOTAL= \$ BID RANKING	2,470,000.00 0
MIN BID =	\$ 1,290,950.00	0 0	DID IVANININO	1 (DID KANKING	2	DID IVANININO	3
ALTERNAT		0 0	DID IVAIVING		D BID KANKING	2	BID TONINING	3
	TE BID	0 0	DID IVANINO		D BID KANKING	2	DID NANKING	3
ALTERNAT ALTERNAT	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for	1 LS						
ALTERNAT ALTERNAT # 1.1A	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full	1 LS	\$ 330,000.00	\$ 330,000.00	0 \$ 450,000.00	\$ 450,000.00) \$ 575,000.00 \$	575,000.00 0
ALTERNAT ALTERNAT #	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive			\$ 330,000.00	0 \$ 450,000.00	\$ 450,000.00		
ALTERNAT ALTERNAT # 1.1A	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue – In lieu of Item 1.4 for Full Recoat,	1 LS	\$ 330,000.00	\$ 330,000.00 (\$ 486,000.00 (0 \$ 450,000.00 0 \$ 115,000.00	\$ 450,000.00 (\$ 115,000.00 () \$ 575,000.00 \$	575,000.00 0
ALTERNAT ALTERNAT # 1.1A 1.3A	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue – In lieu of Item 1.4 for Full	1 LS 1 LS	\$ 330,000.00 \$ 486,000.00	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$	575,000.00 0 375,000.00 0
ALTERNAT ALTERNAT # 1.1A 1.3A	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue – In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue – In lieu of Item 1.5 for Full	1 LS 1 LS 1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$	575,000.00 0 375,000.00 0 1,000.00 0
ALTERNAT ALTERNAT # 1.1A 1.3A	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue – In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue – In lieu of Item 1.5 for Full	1 LS 1 LS 1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (0 \$ 575,000.00 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$	575,000.00 C 375,000.00 C
ALTERNAT ALTERNAT # 1.1A 1.3A	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue – In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue – In lieu of Item 1.5 for Full	1 LS 1 LS 1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL=	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ CONTRACTOR 0 TOTAL= \$	575,000.00 C 375,000.00 C 1,000.00 C
ALTERNAT ALTERNAT # 1.1A 1.3A 1.4A 1.5A	TE BID TES Tank #1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue – In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue – In lieu of Item 1.5 for Full Recoat	1 LS 1 LS 1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 1,290,950.00	0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 1,366,650.00	0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ CONTRACTOR D TOTAL= ACTUAL TOTAL= \$	575,000.00 C 375,000.00 C 1,000.00 C 1,000.00 C 952,000.00 C 2,470,000.00
ALTERNAT ALTERNAT # 1.1A 1.3A 1.4A 1.5A	TE BID TES Tank # 1 - EDEN 2 Interior Wet Painting – In lieu of Item 1.1 for Full Recoat Exterior Painting – In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue – In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue – In lieu of Item 1.5 for Full Recoat	1 LS 1 LS 1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 1,290,950.00 (\$ 295,850.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ CONTRACTOR TOTAL= ACTUAL TOTAL= \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	575,000.00 C 375,000.00 C 1,000.00 C 1,000.00 C 952,000.00 C 2,470,000.00 1,730,750.00 639,250.00
1.1A 1.3A 1.4A 1.5A	TEBID TES Tank # 1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat FALS - BASE BID Tank # 1 - EDEN 2 Tank # 2 - NEWSTEAD GENERAL	1 LS 1 LS 1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 1,290,950.00 (\$ 895,100.00	0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL= \$ \$ \$ \$ \$	575,000.00 C 375,000.00 C 1,000.00 C 1,000.00 C 952,000.00 C 2,470,000.00 1,730,750.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA	TEBID TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat FALS - BASE BID Tank #1 - EDEN 2 Tank #2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES	1 LS 1 LS 1 LS 1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL=	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 1,290,950.00 \$ 895,100.00 \$ 295,850.00 \$ 100,000.00	0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 100,000.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ TOTAL= ACTUAL 0 TOTAL= \$ \$ \$ \$ \$ \$ \$ \$	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT #	TEBID TES Tank # 1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat TALS - BASE BID Tank # 1 - EDEN 2 Tank # 2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES Tank # 1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for	1 LS 1 LS 1 LS 1 LS CHANGE TO CONT	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL=	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 849,100.00 (\$ 895,100.00 (\$ 295,850.00 (\$ 100,000.00 (\$ 378,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL=	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 100,000.00 (\$ 332,300.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ CONTRACTOR TOTAL= ACTUAL TOTAL= \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT # 1.1A	TEBID TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat TALS - BASE BID Tank # 1 - EDEN 2 Tank # 2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full	1 LS 1 LS 1 LS 1 LS CHANGE TO CONT	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL= RACT PRICE 1.1A - 1.1 =	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 895,100.00 \$ 295,850.00 \$ 100,000.00 (\$ 378,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL=	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 41,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 347,600.00 (\$ 322,000.00 (\$ 3270,000.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ TOTAL=	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00 525,000.00 350,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT #	TEBID TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat TALS - BASE BID Tank #1 - EDEN 2 Tank #2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive	1 LS 1 LS 1 LS 1 LS CHANGE TO CONT	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL=	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 849,100.00 (\$ 895,100.00 (\$ 295,850.00 (\$ 100,000.00 (\$ 378,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL=	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 100,000.00 (\$ 332,300.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ CONTRACTOR TOTAL= ACTUAL TOTAL= \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT # 1.1A	TEBID TES Tank # 1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat Tank # 1 - EDEN 2 Tank # 2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES Tank # 1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat,	1 LS 1 LS 1 LS 1 LS CHANGE TO CONT	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL= RACT PRICE 1.1A - 1.1 =	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 895,100.00 \$ 295,850.00 \$ 100,000.00 (\$ 378,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL=	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 41,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 347,600.00 (\$ 322,000.00 (\$ 3270,000.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ 1,000.00 \$ 0 \$ TOTAL=	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00 525,000.00 350,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT # 1.1A 1.3A 1.4A	TEBID TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat Tank #1 - EDEN 2 Tank #2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full	1 LS 1 LS 1 LS 1 LS 1 LS 1 LS VES	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL= 1.1A - 1.1 = 1.3A - 1.3 = 1.4A - 1.4 =	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 378,000.00 (\$ 378,000.00 (\$ 226,000.00 (\$ 6,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL= 1.1A - 1.1 = 1.3A - 1.3 = 1.4A - 1.4 =	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 347,600.00 (\$ 270,000.00 (\$ 60,000.00 (\$ 1,500.00 (\$ 1,500.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0	575,000.00 C 375,000.00 C 1,000.00 C 1,000.00 C 952,000.00 C 2,470,000.00 1,730,750.00 639,250.00 100,000.00 525,000.00 350,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT # 1.1A 1.3A 1.4A 1.5A	TEBID TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat TALS - BASE BID Tank #1 - EDEN 2 Tank #2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat Full Recoat Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat	1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL= RACT PRICE 1.1A - 1.1 = 1.3A - 1.3 =	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 378,000.00 (\$ 378,000.00 (\$ 140,000.00 (\$ 6,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL= 1.1A - 1.1 = 1.3A - 1.3 =	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 347,600.00 (\$ 100,000.00 (\$ 1,500.00 (\$ 800.00 (\$ 800.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00 350,000.00 175,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT # 1.1A 1.3A 1.4A 1.5A	TEBID TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat Tank #1 - EDEN 2 Tank #2 - NEWSTEAD GENERAL TE BIDS TO INCLUDE TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full	1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL= 1.1A - 1.1 = 1.3A - 1.3 = 1.4A - 1.4 =	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 378,000.00 (\$ 378,000.00 (\$ 226,000.00 (\$ 6,000.00 (0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL= 1.1A - 1.1 = 1.3A - 1.3 = 1.4A - 1.4 =	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 347,600.00 (\$ 270,000.00 (\$ 60,000.00 (\$ 1,500.00 (\$ 1,500.00 (0 \$ 575,000.00 \$ 0 \$ 375,000.00 \$ 0 \$ 1,000.00 \$ 0	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00 525,000.00 350,000.00
ALTERNAT # 1.1A 1.3A 1.4A 1.5A TANK TOTA ALTERNAT # 1.1A 1.3A 1.4A 1.5A	TEBID TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat TALS - BASE BID Tank #1 - EDEN 2 Tank #2 - NEWSTEAD GENERAL TEBIDS TO INCLUDE TES Tank #1 - EDEN 2 Interior Wet Painting — In lieu of Item 1.1 for Full Recoat Exterior Painting — In lieu of Item 1.3 for Full Recoat of Fluted Column Disposal of Wet Interior Hazardous Abrasive Blast Residue — In lieu of Item 1.4 for Full Recoat, Disposal of Exterior Hazardous Abrasive Blast Residue — In lieu of Item 1.5 for Full Recoat	1 LS	\$ 330,000.00 \$ 486,000.00 \$ 12,000.00 \$ 12,000.00 CONTRACTOR TOTAL= ACTUAL TOTAL= 1.1A - 1.1 = 1.3A - 1.3 = 1.4A - 1.4 =	\$ 330,000.00 (\$ 486,000.00 (\$ 12,000.00 (\$ 12,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 840,000.00 (\$ 1,290,950.00 (\$ 995,850.00 (\$ 100,000.00 (\$ 378,000.00 (\$ 6,000.00 (\$ 1,668,950.00	0 \$ 450,000.00 0 \$ 115,000.00 0 \$ 3,000.00 0 \$ 2,000.00 CONTRACTOR 0 TOTAL= ACTUAL 0 TOTAL= 1.1A - 1.1 = 1.3A - 1.3 = 1.4A - 1.4 =	\$ 450,000.00 (\$ 115,000.00 (\$ 3,000.00 (\$ 2,000.00 (\$ 570,000.00 (\$ 570,000.00 (\$ 1,366,650.00 (\$ 919,050.00 (\$ 347,600.00 (\$ 347,600.00 (\$ 270,000.00 (\$ 60,000.00 (\$ 1,500.00 (\$ 800.00 (\$ 1,698,950.00 (\$ 1,698,950.00 (575,000.00 \$ 375,000.00 \$ 1,000.00 \$ 1,000.00 \$ 1,000.00 \$ CONTRACTOR TOTAL= ACTUAL TOTAL= \$ \$ \$ \$ \$ \$ 1.1A - 1.1 = \$ 1.3A - 1.3 = \$ 1.4A - 1.4 = \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	575,000.00 0 375,000.00 0 1,000.00 0 1,000.00 0 952,000.00 0 952,000.00 0 2,470,000.00 1,730,750.00 639,250.00 100,000.00 175,000.00 175,000.00